TRAFFIC MAINTENANCE QUESTIONNAIRE
Metric-Units Project

(Date)

MEMORANDUM

TO:

District Deputy Director

ATTENTION:

District Traffic Office Manager

ATTENTION:

District Design Office Manager

FROM:

Project Manager
SUBJECT: Traffic Maintenance for Metric-Units Project

Route:

Des.:
Project No.:
Bridge File:
Location:
County:
Description:

We are preparing plans for the above noted project and are in the process of evaluating the relative
merits of a temporary bridge and runaround, maintaining traffic through the project limits, or a
detour during the construction period. In order that district input may be considered in this decision,
we ask that you complete the blanks in this memorandum and return it to:

Project Manager

Indiana Department of Transportation
100 North Senate Ave., Room N642
Indianapolis, IN 46204-2216

If a detour is recommended, please submit the official detour map and signage with this
memorandum with the blanks filled in. Ifthe official detour route is totally over local roads, please
initiate early coordination with the affected local public agency or agencies regarding the unofficial
detour route.

The Engineer’s Report recommended the following:
a temporary runaround should be used;
traffic should be maintained through the project limits;
an official detour should be used.

The AADT during the construction year is



A. TRAFFIC-MAINTENANCE OPTIONS ANALYSIS

1. OPTION 1: TEMPORARY RUNAROUND

RUNAROUND COMPUTATIONS FURNISHED BY DESIGNER

Length of Runaround, m* x Cost per Meter** mx$ =$
Length of Temporary Bridge x $3,000/m m x $3,000 =$
or
Cost of Pipe $
Total Runaround Cost (Total Cost Option 1) $
* Length of Runaround = Distance from tie-in point to tie-in point minus Length of
Temporary Bridge.

*x For average fill height <2 m, use $420/m
For average fill height > 2 m, increase as necessary

2. OPTION 2: TRAFFIC MAINTAINED THROUGH PROJECT LIMITS

Length of Roadway Treatment, m* x mx$ =$
Cost per Meter*

Length of Temporary Concrete Barrier x mx $ =$
Cost per Meter

Cost of Crossovers $
Total Maintained-Traffic Cost

(Total Cost Option 2) 5

3. OPTION 3: INDOT-ROUTES OFFICIAL DETOUR

a. Best available official detour route over INDOT routes:

b. Extra distance to be traveled by through traffic using this route: km
c. Percent of the traffic which would use this detour route:

d. Road(s) that would be used as an unofticial detour route:

(1) Existing condition and type of pavement for each road, (i.e., good, very good,
rutted, gravel, asphalt, etc.)

(2) Distance over the above unofficial detour route: km



INDOT-ROUTES OFFICIAL-DETOUR COMPUTATIONS
Detour Through Local

Detour Duration (days)
Extra Distance (km)
Vehicles per Day

User Cost per Kilometer $0.20 $0.20
Total User Cost $ $

User Cost = Detour Duration x Extra Distance x Vehicles per Day x $0.16/km

e. Total User Cost = Through User Cost + Local User Cost. Therefore, Total User Cost
=3

f. Estimated payment to local public agencies due to use of unofficial detour route
=3

Total Cost Option3 (e +1)  $

4. OPTION 4: LOCAL-ROADS OFFICIAL DETOUR

a. Best available official detour route over local roads. It is feasible for this route to
include one or more INDOT routes.

b. Extra distance to be traveled by through traffic using thisroute: ~ km
c. Percent of the traffic which would use this detour route: %
d. Cost to upgrade the local roads to accommodate INDOT traffic:
$
e. Existing condition and type of pavement for each road. (i.e., good, very good, rutted,

gravel, asphalt, etc.)

LOCAL-ROADS OFFICIAL DETOUR COMPUTATIONS
Detour Through Local

Detour Duration (days)
Extra Distance (km)

Vehicles per Day

User Cost per Kilometer $0.20 $0.20
User Cost $ $

Cost to Improve Local $ N/A

Roads (See Item 3b)




User cost = Detour Duration x Extra Distance x Vehicles per Day x $0.20/km

Total User cost = Through User Cost + Local User Cost + Cost to Improve Local
Roads. Therefore, Total Cost Option 4 = §

B. AFFECTS OF PROJECT WORK ON PUBLIC SERVICES

1. TIME DELAYS

Fire and police protection: min
Emergency medical service: min
Postal service: min

2. SCHOOL BUSES
Number of school buses using the facility per day:
Additional travel distance required per bus: km
Total additional school-bus travel distance required km

3. BUSINESSES AND PUBLIC FACILITIES
Businesses or public facilities which are sensitive to the presence of this road work,
and the degree of impact the work would have:

C. DISTRICT RECOMMENDATION

1. RECOMMENDATION:
Rationale for this recommendation if it is different than what is included in the
Engineer’s Report:

2. DETOUR ROUTE MARKER ASSEMBLIES:
If an official detour is recommended, detour route marker assemblies will be
required.

3. MAP OF OFFICIAL DETOUR:
If an official detour is recommended, a map of the detour with sign locations is
shown on an accompanying sheet.
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